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1.0 INTRODUCTION / BACKGROUND 

The 6266 Building, located approximately 25 miles north of Richland Washington on the DOE’s 

Hanford Site, is utilized for activities to support the Radiological Site Services (RSS) program.  
An elevator located on the main level of the Administration Building provides access to the 
basement level of the building.  RSS needs subcontractor/vendor expertise to provide 
maintenance and repairs and to supply replacement parts to keep the equipment operational. RSS 

also needs subcontractor/vendor expertise to provide third party inspection of this elevator on an 
annual basis and according to code requirements.  

2.0 OBJECTIVE 

The objective of this contract is twofold: 

 Obtain periodic maintenance and service repairs for Dover elevator Model 590AH3 – SN 
30H400 located at the 6266 Facility 

 Obtain 3rd party inspection for Dover elevator Model 590AH3  

3.0 DESCRIPTION OF WORK – SPECIFIC 

Maintenance: 

The Contractor shall provide trained personnel to perform scheduled maintenance and on-call 
repairs on the Dover elevator located in Building 6266.  The Contractor shall:  

1. Provide technical personnel to perform scheduled routine maintenance at a minimum of 
semi-annual basis including: 

 Examination of elevator equipment for optimum operation 

 Servicing control and landing positioning systems 

 Servicing signal fixtures 

 Servicing machines, drives, motors, governors, sheaves, and wire ropes 

 Servicing power units, pumps, valves, and jacks 

 Servicing car and hoistway door operating devices and door protection equipment 



 Servicing loadweighers, car frames and platforms, and counterweights 

 Servicing safety mechanisms 

 Lubrication of equipment for smooth and efficient performance 

 Adjustment of elevator parts and components to maximize performance and safe 
operation. 

2. Provide technical personnel to perform unit repairs as requested. 

3. Plan and perform work using a safety management system that meets the requirements of 
DEAR 970.5204.2 (I.99).  This includes compliance with the RSS Integrated Safety 
Management System (ISMS) Program. 

4. Provide the materials necessary to complete the work scope identified in this order. 

5. Be responsible for removing generated waste from Hanford. 

6. Attend Pre-Job briefings prior to commencing maintenance activity. 

7. Participate in job hazard identification for the work that the contractor is associated with.  

8. Sign the Facility Access Control Log. 

9. Prior to entry into the elevator pit, a confined space evaluation is to be completed. 

10.  Not perform work scope defined in this order until RSS has provided authorization. 

11.  Not deviate from scheduled dates as agreed upon without RSS approval. 

12.  Comply with facility-specific requirements during performance of work. 

13.  Upon completion of each maintenance activity, provide a maintenance report to the RSS 
Building Administrator. 

Third Party Inspections:  

The Subcontractor shall provide trained personnel to perform scheduled annual 3rd party 
inspection of the RSS elevator. Annual inspection must be performed by October 2016.  The 
Subcontractor shall:  

1. Plan and perform work using a safety management system that meets the requirements of 

DEAR 970.5204.2 (I.99).  This includes compliance with the MSA Integrated Safety 
Management System (ISMS) Program. 

2. Provide the materials necessary to complete the work scope identified in this order. 

3. Be responsible for removing generated waste from Hanford. 



4. Attend Pre-Job briefings prior to commencing maintenance activity. 

5. Participate in job hazard identification for the work that the contractor is associated with. 

6. Sign the Facility Access Control Log. 

7. Prior to entry into the elevator pit, a confined space evaluation is to be completed. 

8. Not perform work scope defined in this order until RSS has provided authorization. 

9. Not deviate from scheduled dates as agreed upon without RSS approval. 

10.  Comply with facility-specific requirements during performance of work. 

11.  Upon completion of each inspection activity, provide a report to the RSS Building 
administrator and Facility Field Work Supervisor.  

Radiological Site Services (RSS) will: 

1. Provide a facility Point of Contact (POC) who will be available for questions relating to 

the work scope identified in this order. 

2. Make every effort to provide sufficient advanced notification to Contractor for services. 

3. Provide quality, health, and safety coverage, as necessary, for all work scope identified in 
this order. 

4. Provide contractor with an approved facility specific Work Package to control work 
activities. 

5. Assign a Field Work Supervisor (FWS) to support this order as needed. 

4.0 REQUIREMENTS 

For any work performed on the Hanford Site or any MSA-controlled facility, the provisions of 
the On Site Services Provisions, SP-5, will apply to Subcontractor personnel. 

General 

For any work performed on the Hanford Site or any MSA controlled facility, the provisions of 

the On Site Services Special Provisions, will apply to Subcontractor personnel. 

4.1 Engineering Requirements  

The contractor shall comply with applicable national consensus codes and standards for general 
industrial performance of those items addressed in Section 3.0. 



Work performed under this SOW is under the purview of Title 10 Code of Federal Regulations, 
Part 830.120 (10 CFR 830.120) and is subject to enforcement actions under 10 CFR 820, 
"General Statement of Enforcement Policy. 

Elevators will meet NFPA 101, Life Safety Code which references the following ASME 
standards:  

 9.4.2 Code Compliance. 

 9.4.2.1 Except as modified herein, new elevators, escalators, dumbwaiters, and moving walks 
shall be in accordance with the requirements of ASME A17.1, Safety Code for Elevators and 
Escalators. 

 9.4.2.2 Except as modified herein, existing elevators, escalators, dumbwaiters, and moving 

walks shall conform to the requirements of ASME A17.3, Safety Code for Existing Elevators 
and Escalators. 

4.2 Environment, Safety, & Health (ES&H) Requirements 

The Subcontractor shall perform work safely, in a manner that ensures adequate protection for 

employees, the public, and the environment, and shall be accountable for the safe performance of 
work.  The Subcontractor shall comply with, and assist the Buyer in complying with 
environmental and safety requirements of all applicable laws, regulations and directives. 

The Subcontractor shall exercise a degree of care commensurate with the work and the 

associated hazards.  The Subcontractor shall ensure that management of environmental and 
safety functions and activities is an integral and visible part of the Subcontractor’s work planning 
and execution processes.  As a minimum, the Subcontractor shall: 

 Thoroughly review the defined scope of work; 

 Identify hazards and environmental and safety requirements; 

 Analyze hazards and implement controls; 

 Perform work within controls; and 

 Provide feedback on adequacy of controls and continue to improve safety management. 

The Subcontractor shall flow down all environmental and safety requirements to the lowest tier 
Subcontractor performing work on the Hanford site commensurate with the risk and complexity 

of the work. 

4.3 Quality Assurance (QA) Requirements 

1. The work activities for this statement of work have been designated as Commercial 
Quality and as such, the Contractor shall implement industry commercial practices for 

quality.  Contractor shall be responsible for performing quality workmanship and shall 



conduct the quality control measures necessary to ensure work conforms to drawings and 
specifications. 

2. Work shall be subject to conformance with applicable sections of ASME A17.1 and 

A17.3. 

3. Acceptance criteria shall be the functional condition of the equipment upon completion of 
the work. The Subcontractor shall ensure that equipment meets factory specifications and 
performance requirements. 

4. Buyer reserves the right to make inspections at any time at the source of supply of 
materials. 

5. All items and processes are subject to review, inspection, or surveillance by Buyer at the 
Subcontractor’s facility, or any lower-tier subcontractor’s facility. The Subcontractor 

shall flow down/invoke applicable portions of this subcontract to sub-tier 
contractors/vendors providing services and materials, as applicable. 

6. The Subcontractor shall ensure that all Subcontractor provided materials, parts, 
components, and software incorporated during repair or maintenance conform to contract 

requirements and manufacturer specifications. The Subcontractor shall warrant that all 
items furnished under the subcontract are genuine (i.e., not counterfeit) and match the 
quality, test reports, markings, and/or fitness for use required by the subcontract. Any 
materials furnished as part of this subcontract which have been previously found to be 

suspect/counterfeit by the Department of Energy shall not be accepted. 

7.  The Subcontractor shall report to the Buyer any deficiencies or nonconforming 
conditions identified during performance of the work. 

4.4 Government Property 

Not Applicable 

5.0 PERSONNEL REQUIREMENTS 

5.1 Training and Qualifications 

Personnel shall be trained and licensed as required by WAC 296-96-00900. 

Subcontractor shall ensure that its personnel meet and maintain the appropriate training, 
qualification and certification requirements.  The following types of additional training 
qualifications are required: 

1. Hanford General Employee Training (HGET) or General Employee Radiological Training 

(GERT). 

2. DOE-0336 Procedure, Hanford Site Lockout/Tagout  (LOTO) 



3. NFPA 70E Standards for Electrical Safety* (for inspector only) 

4. Buyer required site training will be provided by Buyer (i.e.., HGET and LOTO) 

5. Facility-specific training 

6. The Contactor shall supply the following information for each employee:  

 Hanford ID number 

 Contractor employee name 

 Date of an Employee Job Task Analysis (EJTA) submittal to SITE OCCUPATIONAL 
MEDICINE CONTRACTOR. 

Required Qualifications : 

Personnel shall be trained and licensed as required by WAC 296-96-00900. 

Subcontractor shall ensure that its personnel meet and maintain the appropriate training, 
qualification and certification requirements.  The following types of additional training 
qualifications are required: 

1. Hanford General Employee Training (HGET) or General Employee Radiological Training 

(GERT). 

2. DOE-0336 Procedure, Hanford Site Lockout/Tagout  (LOTO) 

3. NFPA 70E Standards for Electrical Safety* (for inspector only) 

4. Buyer required site training will be provided by Buyer (i.e.., HGET and LOTO) 

5. Facility-specific training 

6. The Contactor shall supply the following information for each employee:  

 Hanford ID number 

 Contractor employee name 

 Date of an Employee Job Task Analysis (EJTA) submittal to SITE OCCUPATIONAL 
MEDICINE CONTRACTOR. 

5.2 Security and Badging Requirements 

For any on site work, see Special Provisions – On Site Services for details.  

Subcontractor employees will be required to submit to vehicle searches and not personally carry 
or transport certain prohibited articles. 



Will the Subcontractor require an access authorization (security clearance)?  NO 

5.3 Work Location / Potential Access Requirements  

The work will be performed at the 6266 Building. 

5.4 Site Access and Work Hours  

Hanford personnel at the Hanford Site work a standard 4/10 schedule.  The standard work week 
consist of ten (10) hours of work between 6:00 am and 4:30 pm, with one-half hour designated as 
an unpaid period for lunch, Monday through Thursday. 

Work performed outside normal operating hours shall be coordinated and/or approved through 
the BTR and/or the Contract Specialist prior to performing the work. 

6.0 MEETINGS  

Subcontractor shall participate in all meetings as required by the Buyer’s Technical 

Representative (BTR). 

Each time the Subcontractor performs inspections on elevator the Subcontractor will deliver trip 
reports to RSS.  Reports will document the work that was performed and status of equipment as 
well as indicating condition of equipment and results of all inspections and tests. 

7.0 DELIVERABLES AND PERFORMANCE SCHEDULE REQUIREMENTS 

7.1 Deliverables – Not Applicable 

7.2 Schedule 

Start Date: 10/01/2016  

Completion Date: 09/30/2018 

By mutual agreement this subcontract may be extended. 

8.0 SPECIAL REQUIREMENTS 

Electrical Components: 

 Unless otherwise approved by MSA, all electrical control panels and electrical equipment [a 
general term including material, fittings, devices, appliances, luminaries (fixtures), apparatus, 
and the like, used as a part of, or in connection with, an electrical installation] delivered or 

brought onto the site in performance of this subcontract must be listed or labeled by an 
organization currently recognized by OSHA as a nationally recognized testing laboratory 
(NRTL). 

Unless otherwise approved by MSA, all electrical control panels and electrical equipment [a 

general term including material, fittings, devices, appliances, luminaries (fixtures), apparatus, 



and the like, used as a part of, or in connection with, an electrical installation] delivered or 
brought onto the site in performance of this subcontract must be listed or labeled by an 
organization currently recognized by OSHA as a nationally recognized testing laboratory 

(NRTL). 

Meetings  

 General purpose of meetings is for the coordination, control, and direction of the Work.  In 

addition to meetings addressed by this Section, Subcontractor may be required by other 
Sections and other Contract documents to conduct special-purpose meetings and various 
safety meetings and briefings. 

 MSA will issue meeting notices and prepare an agenda and minutes for each meeting 

addressed in this Section.  When applicable, minutes will identify action items, assigned 
actionees, and due dates. 

 Schedule  

 Work will be performed on an as needed basis as mutually agreed between the contractor 

and MSA. 


